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Addenda 
Culpeper County, Virginia  

Parking Expansion & Site Work  

Addenda Number: 1 

Culpeper County IFB No.: BG-17-0804 

DATE:  12/15/2016 

 
Below are the Mandatory Pre-Bid Meeting notes held on December 14, 2016 for the Culpeper County, Parking 

Expansion & Site Work project.  

A. Introductions –  
Alan Culpeper – Procurement Bid Requirements and Sign-in 
Paul Howard – County Director of Environmental Services 
Culpeper County Site Contact – 540-727-3409 (for site access)  
Dex Sanders – Architect 

 
1. Alan Culpeper reviewed the Bid dates, locations & managed the Mandatory Meeting Sign-in.  All questions 

must be addressed to Alan Culpeper in writing by 2:00pm, January 5, 2017. 
2. Alan noted that in the event that County offices are closed due to weather, bids will be received the next 

business day the County is open. 
3. Pre-bid attendance list and all addenda will be posted on the County Website – Purchasing Page. 
4. Dex provided an overall project review identifying scope of work & priorities of public safety & protecting 

the existing building to remain. 
5. Building / Demo Permit applications will be filed and paid for by the Contractor.  The County will furnish a 

letter stating that power is disconnected. 
6. Contractors should carefully review the entire contract before submitting bids and submit any contract 

exceptions prior to bidding.  Once bids are received, no changes can be made to the Contract terms. 
7. ACM report is expected to be available after December 19th.  
8. Work hours for Contractor:  Follow Town of Culpeper rules. 
9. Paul noted that the public parking lot may be closed and used for staging during construction but should be 

re-opened as soon as possible. 
10. Paul clarified that County disposal fees will apply to this project. 

 
11. Drawing Review:  

• Base Bid - See drawings for scope.  A site review was held to familiarize contractors with the 
specific project areas.  

• Add Alternate#1 was reviewed.  Any questions regarding scope of work included in either the base 
bid or Add Alternates should be addressed prior to bids. 

• Furniture & on-site dumpster will be removed by the County prior to Demolition. 

• Work by Others – provide advance notice to County when work by Others needs to be done & 
coordinate work in the overall project schedule.   

12. Project Manual Review: 

• Dates – Bids due January 12, 2:00pm.  Start work following Notice to Proceed after March 7, 2017.  

• Substitution Requests – as soon as possible but should be approved before bid award.  Requests should be 
made prior to the questions due date.  Bidders are especially cautioned to either provide the specified pole 
light or obtain Town approval if an alternate is proposed.  The Town must approve any pole light alternate. 

• Alternates on Bid Form – Bidders are encouraged to submit alternate proposals with their base bid. 

• Qualifications – General and sub-contractors – should be experienced with this type of project 

• Bid Modification – bids are valid for 90 days.   
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• Bid Bond & Performance Bond – One Bid Bond will be required that covers total contract amount.  
Performance bond will be required for Contract amount. 

• Contract Time – 90 days 

•  Liquidated damages – The liquidated damages amount for the Contract will be two hundred ($200) per 
day. 

 
13. Site Review: 
A. Security –public must be protected from construction hazards and fencing & barriers are necessary. 
B. Use of Facilities – limit to areas under construction.  Maintain the Public Alley open to traffic during 

construction. 
C. Trash removal – keep site clean.  Contractor must provide dumpsters. 
D. Utilities– All site utilities are turned off.  Paul Howard will arrange water service to the site to use during 

construction.   Protect neighboring utility services.  
E. Progress cleaning: Leave all public areas clean each day. 
F. Bidders are encouraged to document the condition of the Existing Parking lot prior to demolition / 

mobilization unless Add Alternate #1 is selected. 
G. Protect the existing gas service line serving 122 West Cameron Street. 
H. The one lane alley behind the 130 W Cameron Street is a public street and shall remain open at all times. 
I. The Contractor shall obtain permits or permission from the Town of Culpeper to close the Cameron Street 

sidewalk, block any parking spaces, or interrupt traffic on Cameron or West streets. 
J. Contractor shall control pedestrian access and traffic control in accordance with Town of Culpeper 

requirements.     
K. Contractor shall cap and mark water and sewer utilities. 

 
Document Modifications: 
14.  Document Clarification: Sheet A-1 shows a section of concrete sidewalk to be replaced.  Civil Site sheet 3 

of 4 shows all sidewalk to remain.  Sheet A-1 shall take precedence.  
15. Document Change:  Civil sheet 2 of 4 shows the existing tree to remain and be protected.  REMOVE 

EXISTING TREE AS PART OF THE BASE BID WORK.  
 

DUMPSTER PAD ENCLOSURE (Add Alternate #1) 
Remove existing wood fence and provide a privacy screened chain link fence enclosure around the existing 
10’ x 10’ concrete dumpster pad.  The fence shall be 6’ in height and of similar construction to the proposed 
fence along the retaining wall.  (See detail on sheet 4.)  Enclosure fence shall have 3” posts.  The fence shall 
be 12’ x 12’ with posts placed approximately 12” outside of concrete slab.  A latched double swing gate 
with hold open bars shall be provided at front of enclosure.   

 

Note: A signed acknowledgement of this addenda must be received by the Procurement Department of 
Culpeper County either prior to the proposal/bid due date and hours, or attached to your proposal/bid.  
Signature on this addenda does not substitute for your signature on the original RFP/IFB document.  The 
original RFP/IFB document must be signed. 

Alan H. Culpeper       ACKNOWLEDGEMENT: 

Alan H. Culpeper, CPPO, VCO 
Director of Procurement 
         _________________________ 
                           Signature 

 ADDENDA NO. 1 


